STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 11/ 06 IN LOS ANGELES COUNTY I N RR | NVOCLVEMENT 05/ 15/ 06
CONTRACT NUMBER 07-1Y9304 LOS ANGELES, HAWHORNE, | NGLEWOCOD, CONTRACT CODE 'E '
LOCATI ON 07-LA-105-0.0/18. 2 LYNWOOD, PARAMOUNT, SOUTH GATE, 14 CONTRACT | TEMS

DOANEY AND NORWALK AT VARI OQUS
REPLACE STRI PI NG AND MARKI NG FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 4 FUND TOTAL Hw% 0 TOTAL NUMBER OF WORKI NG DAYS 250
NUMBER OF BI DDERS 2 ENG NEERS EST 976, 290. 00 AMOUNT UNDER 56, 950. 00 PERCENT UNDER EST 5. 83
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 919, 340. 00 1 SUDHAKAR COMPANY | NTERNATI ONAL 909 879-2933 CC PREF CLAI MED
1450 N FI TZGERALD AVE FAX 88;5§§8-72939
RIALTO CA 92376
2 1,173, 793. 00 2 STERNDAHL ENTERPRI SES | NC 818 834-8199 SB PREF CLAI MED
11861 BRANFCRD ST FAX gggzégi?8618 BID IS OVER SBP

SUN VALLEY CA 91352 PREFERENCE LIM TS



07-1Y9304 Bl D245

07-LA-105-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 06 05/ 15/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SM TH AND SON PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)
5426 FI FTH ST
FALLBROOK CA
SM TH AND SON TRAFFI C CONTROL ( PARTI AL)

5426 FI FTH ST
FALLBROOK CA



07-1Y9304
07-LA-105-0
05/ 11/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



07-1Y9304 Bl D245

07- LA- 105- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 06 05/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 400. 00 400. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00 125, 000. 00
4 150722 REMOVE PAVEMENT MARKER EA 116, 000 .35 40, 600. 00
5 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 21, 000. 00 21, 000. 00
6 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 1, 390 20. 00 27, 800. 00
7 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 387, 000 . 80 309, 600. 00
8 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 500 2.00 27, 000. 00
9 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 700 2.00 25, 400. 00
(BROKEN 3.66 M- 0.92 M
10 (S) 038851 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7,220 2.00 14, 440. 00
(BROKEN 11.00 M- 3.5 M
11 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 126, 000 .75 94, 500. 00
(BROKEN 10.98 M- 3.66 M
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 36, 100 1.00 36, 100. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 81, 000 1. 50 121, 500. 00
14 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00

TOTAL 919, 340. 00



07-1Y9304 Bl D245

07-LA-105-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 11/ 06 05/ 15/ 06
| TEM SECOND
Bl D AMOUNT
1 2, 000. 00 2000. 00
2 80, 000. 00 80000. 00
3 225, 000. 00 225000. 00
4 .45 52200. 00
5 2, 000. 00 2000. 00
6 43. 00 59770. 00
7 .89 344430. 00
8 2.85 38475. 00
9 1.65 20955. 00
10 1.65 11913. 00
11 .75 94500. 00
12 1.50 54150. 00
13 1.90 153900. 00
14 34, 500. 00 34500. 00
TOT 1,173, 793. 00



